



Midmark Drawings

Project Name: Barrett Station Veterianry

Project #: A223078

Phase: 01

Rev: 5

Date: 1/25/2023

Project Rep: JP Shores

jpshores@midmark.com

Designer: Kasie Koverman

kkoverman@midmark.com

Phone: 1-800-MIDMARK

Equipment placement is only estimated and not intended to be used for installation purposes.

These drawings are the sole property of Midmark Corporation and are to be used for illustration only. Actual product appearance may vary.



Midmark Quotation

Terms & Conditions

Project Information:

Project Name: Barrett Station Veterianry
Project #: A223078 **Phase:** 01 **Rev:** 5
Agreement: Animal Health 2023 Pricing

Midmark Rep Information:

Project Rep: JP Shores
Email: jpshores@midmark.com

Designer Information:

Designer: Kasie Koverman
Email: kkoverman@midmark.com
Phone: 1-800-MIDMARK

Midmark Order Policy

- Order will not be sent to scheduling until a purchase order, signed drawing and field measurements (if applicable) are received.
- Installation is not included unless noted otherwise.
- Taxes and plumbing hook-ups are not included in the pricing.

Order Changes

- All changes should happen before the receipt of the order.
- Order changes made after receipt of an order may incur a change fee and a shipping date change. This fee will cover materials, labor, and handling costs.
- All changes must be submitted in writing. Upon review and approval of changes, the order will be moved to the next available ship date.

Delayed/Rescheduled Ship Dates

- Request to reschedule orders that have not been built will be moved to the next available ship date.
- Request to reschedule or delay shipment of orders that have been built will incur storage and handling fees until shipped.

Order Cancellation

- Cancellation 48 hours from time of order placement is subject to penalty. An assessment will be made at time of cancellation to determine the amount of penalty including material, labor and handling costs.
- Cancellations must be received in writing. Non-standard color and custom configuration orders may not be cancelled without penalty.

Return of Merchandise

- Custom Cabinetry, Containment and Workstations are built-to-order and are non-returnable.

Shipping & Receiving Policy

- Cabinetry Packaging: . Cabinetry accessories and equipment will be boxed.
- Orders shipped via common LTL carrier or full truckload carrier.
- Please specify your preferred delivery date.
- Preferred delivery date is not guaranteed based on Midmark lead time and carrier's availability.
- Please specify if delivery site is NOT able to accept delivery on a full-size 53' truck and trailer.
- Report any damaged goods or short shipments to the freight carrier and contact Midmark Corporation immediately.
- All orders will ship with lift gate service only unless noted otherwise during the order process.
- Please specify if there are steps at the delivery location.
- Optional delivery services available for additional charges include: customer assisted inside delivery, white glove delivery and guaranteed delivery. Please call for a quote for these additional services.

Lead Times

- Contact your Midmark Sales Representative as current lead times are dynamic due to the global supply chain disruption.



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078-1**

Phase **01**


Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Floor Plan View





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**


Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Room Plan View



107-Work



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	None

(Signature)

(Date)



107-Work

See Countertop Detail Sheet: Laminate A, Postformed w/ Int BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S141406-3
Lock:	No Lock	Note:		Faucet:	CFT-6GS4WB-3

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)



108-Work

See Countertop Detail Sheet: Laminate A , Postformed w/ Int BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**


Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)

36.00"
OS02

1.50"
AQ01



38.00"
C04819

4in Dwr

4in Dwr

4in Dwr

8in Dwr

Open Back


BE05

AB01

36.00"

37.50"

1.50"





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)



Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery

109-Exam 9



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)



Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery

110-Exam 8



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Equipment



Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery

111-Exam 7



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**


Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Room Plan View







Rev: 5

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)



Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery

114- Exam 1



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**



**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:		Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)

Confirm Window Placement





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**


Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Room Plan View



116-Call Center



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S141406-3
Lock:	No Lock	Note:		Faucet:	CFT-6GS4WB-3

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**


Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Room Plan View



116-Lab



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S211607-3
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	CFT-6GS4WB-3

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**




Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	None
Upper Finish:		Grommet:	None	Top Color:	None
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	Faucet and Sprayer

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S141406-3
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	Faucet and Sprayer

(Signature)

(Date)



 www.midmark.com design@midmark.com Phone: 1-800-MIDMARK	Project Name: Barrett Station Veterianry		Project #: A223078-1	Phase 01	Rev: 5	Signed Drawings Required To Process Order (Signature) (Date)
	Base Finish: Stainless Steel	Accessories:				
Note:						



<Room Name>



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**



Base Finish: Stainless Steel

Accessories:

Note: **Field Measurement Required**

(Signature)

(Date)



120-East Cage #1



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078-1**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish: Stainless Steel

Accessories:

Note: **Field Measurement Required**

(Signature)

(Date)



120-East Cage #2



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**



Base Finish: **Stainless Steel**

Accessories:

Note: **Field Measurement Required**

(Signature)

(Date)



120-East Cage #2



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	None
Upper Finish:		Grommet:	None	Top Color:	None
Panel Style:	Cove Panel	Cutout:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)



(Date)



120-Island 1

See Countertop Detail Sheet: None

 www.midmark.com design@midmark.com Phone: 1-800-MIDMARK	Project Name: Barrett Station Veterinary		Project #: A223078		Phase 01	Rev: 5	Signed Drawings Required To Process Order (Signature) (Date)
	Base Finish:	803-Henna	Tasklight:	None	Top Material:	None	
	Upper Finish:		Grommet:	None	Top Color:	None	
	Panel Style:	Cove Panel	Cutout:	None	Note:		
	Handle:	None	Note:		Sink:	None	
Lock:	No Lock	Note:		Faucet:	None		





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**




(Signature)

(Date)

Chase/Table Details

Chase soffit height selection is
needed before ordering:

- ☐ No Soffit
- ☐ 8' Ceiling (20" Soffit)
- ☐ 9' Ceiling (32" Soffit)
- ☐ 10' Ceiling (44" Soffit)
- ☐ 11' Ceiling (56" Soffit)
- ☐ 12' Ceiling (68" Soffit)



120-Island 1



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**



Base Finish: 803-Henna
Upper Finish:
Panel Style: Cove Panel
Handle: None
Lock: No Lock

Tasklight: None
Grommet: None
Cutout: None
Note:
Note:
Note:

Top Material: None
Top Color: None
Note:
Sink: None
Faucet: None

(Signature)



(Date)



120-Island 2

See Countertop Detail Sheet: None

 www.midmark.com design@midmark.com Phone: 1-800-MIDMARK	Project Name: Barrett Station Veterianry		Project #: A223078		Phase 01	Rev: 5	Signed Drawings Required To Process Order (Signature) (Date)
	Base Finish:	803-Henna	Tasklight:	None	Top Material:	None	
	Upper Finish:		Grommet:	None	Top Color:	None	
	Panel Style:	Cove Panel	Cutout:	None	Note:		
	Handle:	None	Note:		Sink:	None	
Lock:	No Lock	Note:		Faucet:	None		





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**



Chase/Table Details

(Signature)

(Date)

Chase soffit height selection is
needed before ordering:

- ☐ No Soffit
- ☐ 8' Ceiling (20" Soffit)
- ☐ 9' Ceiling (32" Soffit)
- ☐ 10' Ceiling (44" Soffit)
- ☐ 11' Ceiling (56" Soffit)
- ☐ 12' Ceiling (68" Soffit)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)



120-Procedure East

See Countertop Detail Sheet: Laminate A, Postformed w/ Int BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**




Base Finish: **Stainless Steel**

Accessories:

Note: **Field Measurement Required**

(Signature)

(Date)



120-Procedure North





Rev: 5

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:	Field Measurement Required	Faucet:	Faucet and Sprayer

(Signature)

(Date)



See Countertop Detail Sheet: Laminate D , Postformed w/ Set-On BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	None
Upper Finish:		Grommet:	None	Top Color:	None
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	Faucet and Sprayer

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	None
Upper Finish:		Grommet:	None	Top Color:	None
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	Faucet and Sprayer

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)



Part Number	QTY	Description
102-7400-11	2	Royal Saddle Plus Chair - Black

121-Dental



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	AC27.0201, AC22.0406,	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S181411-1
Lock:	No Lock	Note:		Faucet:	CFT-8CHGSPULL-1

(Signature)

(Date)



125-Pack Prep

See Countertop Detail Sheet: Laminate A, Postformed w/ Int BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: Barrett Station Veterinary

Project #: A223078-1

Phase: 01


Rev: 5

Signed Drawings Required To
Process Order

Room Plan View

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S141406-3
Lock:	No Lock	Note:		Faucet:	CFT-6GS4WB-3

(Signature)

(Date)



131-ICU/Ward

See Countertop Detail Sheet: Laminate A, Postformed w/ Int BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: Barrett Station Veterinary

Project #: A223078-1

Phase: 01

Rev: 5

Signed Drawings Required To
Process Order


Finish: Stainless Steel
Note: Field Measurement Required

Accessories:
610-0427-22 | 58" Sloped Floor Channels

QTY: 4

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: Barrett Station Veterinary

Project #: A223078-1

Phase: 01


Rev: 5

**Signed Drawings Required To
Process Order**

Kennel 3D View

(Signature)

(Date)



131-ICU/Ward



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**




Base Finish: Stainless Steel

Accessories:

Note: **Field Measurement Required**

(Signature)

(Date)



131-ICU/Ward



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**



Base Finish: Stainless Steel

Accessories:

Note: **Field Measurement Required**


(Signature)

(Date)



Platform not provided by Midmark

48.00"



131-ICU/Ward



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase 01

Rev: 5

**Signed Drawings Required To
Process Order**




Base Finish: Stainless Steel

Accessories:

Note: **Field Measurement Required**

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**





Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Equipment



Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery

134-Exam 6



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)

Part Number	QTY	Description
-------------	-----	-------------

270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery
-------------	---	--



135-Exam 5



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S211607-3
Lock:	No Lock	Note:		Faucet:	CFT-6GS4WB-3

(Signature)

(Date)







Rev: 5

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	Sink/Faucet not included
Handle:	None	Note:		Sink:	None
Lock:	No Lock	Note:		Faucet:	None

(Signature)

(Date)



136-Hall 2

See Countertop Detail Sheet: Laminate A , Postformed w/ Int BS 1" x 3"



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)



Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery

137-Exam 4



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

**Signed Drawings Required To
Process Order**

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

(Signature)

(Date)

Equipment

Part Number	QTY	Description
270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery



138-Exam 3



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**



Rev: **5**

Signed Drawings Required To
Process Order

Base Finish:	803-Henna	Tasklight:	None	Top Material:	Laminate
Upper Finish:	803-Henna	Grommet:	None	Top Color:	Jamocha Granite
Panel Style:	Cove Panel	Ultrasonic:	None	Note:	
Handle:	None	Note:		Sink:	CSK-S131105-2
Lock:	No Lock	Note:		Faucet:	CFT-3GS4WB-2

(Signature)

(Date)





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterianry**

Project #: **A223078**

Phase **01**

Rev: **5**

**Signed Drawings Required To
Process Order**

Equipment

(Signature)

(Date)



Part Number	QTY	Description
-------------	-----	-------------



270-001-100	1	270 Basic Stool, Manually Adjustable, TBD Standard Upholstery
-------------	---	--

139-Exam 2


Design Considerations:

- * Tops that exceed 144" or form an "L" or "U" shape will be sent as multiple pieces and require field seaming.
- * Sink and faucet cutouts provided only if sink and faucet are purchased from Midmark.
- * Tops will be manufactured based on the field measurements provided at the time of order. Tops may be sent long. See elevations for exact countertop width.
- * Side splashes next to tall towers will be shallower than top.
- * See color guide for standard color options. Confirm availability for nonstandard color options. Extended lead time will apply.

Detail drawings:



Side Splash Detail




Side Splash Front Detail

Material:


- * High pressure laminate

Features:

- * European profile.
- * Integrated backsplash for easy cleaning.
- * 3/8" MDF scribe for fitting out of square walls.
- * Loose set on side splash available.
- * Front build up for floating countertop installation.
- * Standard countertop overhang for base cabinets is 1/2".



Side Splash Front Edge
3D





Side Splash & Backsplash 3D


Design Considerations:

- * Tops that exceed 144" or form an "L" or "U" shape will be sent as multiple pieces and require field seaming.
- * Sink and faucet cutouts provided only if sink and faucet are purchased from Midmark.
- * Tops will be manufactured based on the field measurements provided at the time of order. Tops may be sent long. See elevations for exact countertop width.
- * Side splashes next to tall towers will be shallower than top.
- * See color guide for standard color options. Confirm availability for nonstandard color options. Extended lead time will apply.

Detail drawings:



Side Splash Detail




Side Splash Front Detail

Material:


- * High pressure laminate

Features:

- * European profile.
- * 3/8" MDF scribe for fitting out of square walls.
- * **Loose set on side splash available.**
- * Front build up for floating countertop installation.
- * Standard countertop overhang for base cabinets is 1/2".



Side Splash Front Edge
3D



Side Splash & Backsplash 3D



Countertop Detail Sheet


Self-Edge Laminate Detail D Set-On Backsplash 1" x 3"

Design Considerations:


- * Tops that exceed 144" or form an "L" or "U" shape will be sent as multiple pieces and require field seaming.
- * Sink and faucet cutouts provided only if sink and faucet are purchased from Midmark.
- * Tops will be manufactured based on the field measurements provided at the time of order. Tops may be sent long. See elevations for exact countertop width.
- * Side splashes next to tall towers will be shallower than top.
- * See color guide for standard color options. Confirm availability for nonstandard color options. Extended lead time will apply.

Detail drawings:


See Side Elevation



Countertop Detail



Side Splash Detail




Side Splash Front Detail

Material:


- * High pressure laminate

Features:

- * Contemporary square edge.
- * 3/8" MDF scribe for fitting out of square walls.
- * Loose set on side splash available.
- * Front build up for floating countertop installation.
- * Standard countertop overhang for base cabinets is 1/2".



Side Splash Front Edge
3D



Side Splash & Backsplash 3D



Grommet Detail Sheet

Laminate countertop: Grommet is a separate part; it will be a line item in the pricing.


Corian countertop:

- Part of the countertop = Yes, grommet is part of the countertop; it will not have a line item in the pricing.

- Part of the countertop = No, grommet is a separate part; it will be a line item in the pricing.

Waste Grommet

AC20.0601




Color: Black

Size: 6in opening

Part of a Corian countertop: No

Includes Trash Can

AC23.0401




Color: Black

Size: 4in opening

Part of a Corian countertop: No

AC23.0601




Color: Black

Size: 6in opening

Part of a Corian countertop: No

AC28.0602



Color: Stainless Steel

Size: 5.375in opening

Part of a Corian countertop: No

Waste Chute

AC21.0406



Color: White

Size: 4in opening

Part of a Corian countertop: Yes

AC21.0606



Color: White

Size: 6in opening

Part of a Corian countertop: Yes

AC22.0406



Color: White

Size: 4in opening

Part of a Corian countertop: Yes

AC22.0606



Color: White

Size: 6in opening

Part of a Corian countertop: Yes

Sharps Drop

AC29.0406




Color: White

Size: 4in opening

Part of a Corian countertop: Yes

Wire Grommet

AC24.0201




Color: Putty

Size: 1.625in opening

Part of a Corian countertop: No

AC25.0101




Color: Black

Size: .5625in opening

Part of a Corian countertop: No

AC26.0101




Color: Putty

Size: .5625in opening

Part of a Corian countertop: No

AC27.0201



Color: Black

Size: 1.625in opening


Part of a Corian countertop: No

Cabinetry Detail Sheet


Outlet Locations for Equipment

For reference only. Not all cabinet configurations may be used in project quotation.


Equipment Towers



Outlet Above Countertop



Outlet Inside Cabinet



Dimensions Tables:

	Width						
A	12"	15"	18"	21"	24"	30"	36"
B	7.88"	10.88"	13.88"	16.88"	19.88"	22.88"	31.88"
C	6"	7.5"	9"	10.5"	12"	15"	18"

	Height			
D	42"	36"	34"	30"
E	49"	43"	41"	37"
F	26.71"	21"	18.5"	15.29"
G	18"	18"	18"	18"

Disclaimer:

- *Dimensions above are for the cabinet only. Additional cabinets in the room may need to be taken into account for locating outlets.
- *A separate (dedicated) circuit is required for sterilizers. Sterilizers should not be connected into an electrical circuit with other appliances or equipment unless circuit is rated for the additional load.
- *All local, state, and federal electrical codes are to be followed when installing.
- *Midmark does not provide outlet locations for equipment not provided by Midmark. Additional outlets for non Midmark equipment must be confirmed with provider of equipment.



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: Barrett Station Veterinary

Project #: A223078-1

Phase: 01

Rev: 5

Signed Drawings Required To
Process Order

Stainless Steel Kennel Details


(Signature)

(Date)

Disclaimers:

* Midmark is not responsible for replacing products modified in the field.


Floor Slope



STRINGER LOCATIONS

Check floor slope: If floor is sloped, add up to 3" to the dimensions on the left. Customizations will be required if the slope is greater than 3".

Wall/Floor Coving



No Cove is recommended for Stainless Steel Kennels



www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: **Barrett Station Veterinary**

Project #: **A223078**

Phase **01**


Rev: **5**

Customer Provided Cage Base Reference

Questions?
Phone: 1-800-299-9525


2" x 4" Construction:

Use treated 2" x 4" lumber. Cut and assemble as shown, including a center support. The overall length of the base should match the length given on the cage elevation.



Concrete Construction:

Concrete needs to be formed as shown. Place a treated 2" x 4" on the front of the base, this provides a surface to connect the bottom cage row. The overall length of the base should match the length give on the cage elevation.





www.midmark.com
design@midmark.com
Phone: 1-800-MIDMARK

Project Name: Barrett Station Veterinary

Project #: A223078-1

Phase: 01

Rev: 5

Signed Drawings Required To
Process Order

Stainless Steel Kennel Panel Views

(Signature)

(Date)

